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FAN COIL UNIT (SOUTH & EAST WINGS) TO BE

REMOVED AND ASSOCIATED PIPING TO BE DRAINED

AND REMOVED. PATCH FLOOR TO MATCH EXISTING.

REFER TO MECHANICAL DETAILS. (TYPICAL)

DEMOLISH EXISTING MECHANICAL LOUVERS AND

EXTERIOR WALL, AS REQUIRED, FOR DEMOLITION

OF EXISTING AIR HANDLING UNITS. PROVIDE WALL

OPENING LARGE ENOUGH TO INSTALL NEW AIR

HANDLING UNIT INTO BUILDING.

REMOVE AND RELOCATE EXISTING EXHAUST FAN.

REUSE EXISTING WALL OPENING FOR INSTALLATION

OF NEW EXHAUST LOUVER. REFER TO MECHANICAL

FLOOR PLAN MH101.

DEMOLISH DRYER VENT DUCTWORK IN LAUNDRY.

1. ALL DUCTWORK, EQUIPMENT, AND PIPING SHOWN WITH HATCHED LINES INDICATE ITEMS TO

BE DEMOLISHED. SEE ARCHITECTURAL DRAWINGS AND CODED DEMOLITION NOTES FOR

SPECIFIC INFORMATION. EXISTING DUCT TAKE-OFFS MAY BE REUSED IN NEW WORK IF

CORRECT SIZE AND LOCATION.

2. SHADED AREAS OF THIS PLAN ARE NOT WITHIN THE PROJECT SCOPE OF WORK AND ARE

SHOWN FOR REFERENCE ONLY.

3. LOCATION OF EXISTING EQUIPMENT, DUCTWORK, AIR OUTLETS, CONTROLS AND ALL

CONCEALED WORKS, ETC. ARE APPROXIMATE. THE CONTRACTOR SHALL EXAMINE THE SITE

PRIOR TO BUILDING AND AFTER DEMOLITION HAS EXPOSED "AS-BUILT"  CONDITIONS TO

VERIFY EACH AIR OUTLET, AND EQUIPMENT LOCATION. THE CONTRACTOR SHALL MAKE

ADJUSTMENTS AND/OR ALTERATIONS AS NECESSARY TO INSTALL COMPLETE AND

OPERABLE SYSTEMS IN ACCORDANCE WITH THE CODES HAVING JURISDICTION AT NO

ADDITIONAL COST TO THE GOVERNMENT

4. ALL OPENINGS AND SURFACES MADE BARE BY DEMOLITION AND/OR REMOVAL OF  AIR

OUTLETS, EQUIPMENT, CONTROLS, ETC. SHALL BE REPAIRED AND/OR PATCHED TO MATCH

ADJACENT FINISH. PREPARE SURFACES TO RECEIVE NEW FINISH, SEE ARCHITECTURAL

DRAWINGS FOR NEW FINISH SCHEDULE. ALL REPAIRS AND NEW FINISH SHALL BE BY

TRADES SKILLED IN FINISH WORKS UNDER EMPLOY OF THE GENERAL CONTRACTOR.

5. DURING THE LIFE OF THE CONTRACT (CONSTRUCTION AND DEMOLITION TO POINT OF

BENEFICIAL OCCUPANCY BY OWNER). THE CONTRACTOR SHALL PROTECT ALL SYSTEMS OR

PORTIONS OF SYSTEMS TO REMAIN FOR REUSE FROM DAMAGE. ALL SYSTEMS SHALL BE

TESTED IN SERVICE AFTER COMPLETION OF THE CONTRACT AND MADE COMPLETE AND

OPERABLE AT NO ADDITIONAL COST TO THE GOVERNMENT.

6. NOT ALL CONTROL CIRCUITS AND DEVICES ARE INDICATED. FOR EACH CONTROL AND,

DEVICE THERE IS A CIRCUIT OR FEEDER BACK TO THE POINT OF ORIGIN. WHERE WALLS,

FLOORS OR CEILING ARE TO BE DEMOLISHED ALL MATERIAL, SURFACE OR FLUSH MOUNTED

THEREON SHALL BE REMOVED UNLESS INDICATED OR REQUIRED TO REMAIN TO SERVE A

DEVICE.

7. DEMOLISH CONTROLS AND DEVICES PERTAINING TO THE HVAC EQUIPMENT BEING

DEMOLISHED OR REPLACED. NEW DDC SYSTEM SHALL BE AN EXTENSION OF EXISTING

BUILDING MANAGEMENT SYSTEM. SEE MECHANICAL CONTROLS SHEET FOR DETAIL

INFORMATION.

8. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATION FOR ADDITIONAL INFORMATION.

COORDINATE ALL DEMOLITION WITH ALL TRADES INVOLVED.

9. DEMOLISH ALL PIPING BACK TO THE MAIN AND CAP. LEAVE NO DEAD END BRANCHES. NO

PIPING SHALL BE ABANDONED ABOVE THE CEILING OR BELOW THE FLOOR UNLESS NOTED

OTHERWISE. PATCH FLOOR AND WALL PENETRATIONS LEFT BEHIND FROM DEMOLISHED

PIPING TO MATCH EXISTING CONDITIONS .

10. ALL WORK MUST BE ACCOMPLISHED IN PHASES AS SPECIFIED AND/OR INDICATED. SEE

ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR ADDITIONAL INFORMATION. THE

BUILDING WILL BE OCCUPIED AND IN OPERATION DURING THE LIFE OF THE CONTRACT.

WORK SHALL BE ACCOMPLISHED IN AREAS AND/OR PHASES SO AS TO PERMIT CONTINUOUS

OPERATION OF THE FACILITIES, INCLUDING HANGAR BARRELS AND ADMINISTRATIVE AREAS.

THESE FACILITIES ARE IN USE 24 HOURS PER DAY, 7 DAYS A WEEK. THE CONTRACTOR

SHALL PROVIDE TEMPORARY SERVICES AS REQUIRED TO MAINTAIN SYSTEMS (INCLUDING

FIRE DETECTION/ALARM,LIFE SAFETY, FIRE PROTECTION SYSTEMS, HVAC SYSTEMS,

CONTROL SYSTEMS, ETC.)

11. THE CONTRACTOR SHALL COORDINATE WITH THE CONTRACTING OFFICER FOR ACCESS TO

AREAS OF THE BUILDING NOT IN CONTRACT WHICH WILL REMAIN OPERATIONAL DURING

CONSTRUCTION. ANY BREAKS IN UTILITY OR HVAC SERVICE SHALL BE COORDINATED WITH

THE CONTRACTING OFFICER PRIOR TO WORK COMMENCING.

DEMOLITION KEY NOTES

GENERAL DEMOLITION NOTES
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